SECTION 00300 - GENERAL REQUIREMENTS

1.1  DEFINITIONS

A. Whenever used in these specifications the following terms have the
meanings indicated which are applicable to both the singular and plural
thereof:

1. City - The City of Westfield, represented by the City Council.

2. Board of Public Works and Safety — Representatives appointed by
the Mayor of Westfield that oversees the affairs of the Westfield
Public Works Department and Public Safety Agencies.

3. Westfield Public Works Department (WPWD) — An agency of the
City which manages public infrastructure within its jurisdiction.

4. Utility — The entity, municipal or otherwise, that provides services
to the general public and has jurisdiction for expansion of services
within the limits of the service area.

5. Developer - Person or firm having control of the development site,
and management of the project.

6. Contractor - The person, firm or corporation with whom the
Developer or City has entered into an agreement for construction
of the project.

7. Project - The total construction of which the work to be provided
may be the whole or part.

8. Work - The entire completed construction or the various separately
identified parts thereof required to be furnished.
9. The word “‘shall” is mandatory: the word “may” is permissive.

1.2 WORK TO BE PERFORMED

Work to be performed shall be in accordance with drawings and specifications
included in this manual and/or approved by the City.

1.3  SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION

The Contractor shall be solely responsible for all obligations prescribed as
employer obligations under Chapter XVI1I of Title 29, Code of Federal
Regulations, Part 1926, otherwise known as "Safety and Health Regulations for
Construction.”" All contractors performing work within the City’s jurisdiction
must meet with WPWD’s Inspector as part of the required preconstruction
conference prior to beginning work.

1.4  DISCOVERY OF HAZARDOUS MATERIAL
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1.5

1.6

If, during the course of installing City infrastructure, the existence of hazardous
material, including asbestos containing material, is observed in the work area, the
Contractor shall immediately notify the Developer and the City in writing. For
City and Developer projects, the Contractor shall not perform any work pertinent
to the hazardous material prior to receipt of special instructions from the City of
Westfield. Asbestos containing material includes transite pipe.

EASEMENTS

A

For City projects, the City will obtain utility and/or drainage easements
over and through certain private lands for construction.

For Developer projects, the Developer will obtain utility and/or drainage
easements over and through certain private lands for construction. The
width or limits of such easements will be defined by the City, and all
permanent and/or temporary easements shall be executed and conveyed to
the City before any construction can commence. If the methods of
construction employed by the Contractor are such as to require the use of
land beyond the limits obtained, he shall make his own agreements with
the property owners affected for the use of such additional land.

If the methods of the construction employed by the Contractor are such as
to require the use of land beyond the defined easement(s), he shall make
his own agreement(s) with the property owners affected for the use of such
additional land and shall provide a copy of the agreement(s) to the
WPWD.

In all such utility and/or drainage easements, the Contractor shall be
required to carefully remove the property owner's fence, or other obstacles
to the construction procedure, and it shall be the property owner’s
responsibility to reinstall their fence. The backfilling shall be to the grade
of the existing ground level or to the grade as established by the property
owner in the event the property owner permits the deposit of excess
material upon such land.

Any obstruction in the easement shall be removed by the homeowner
before construction begins. If said obstruction is not removed prior to
construction activities, the City/contractor will remove the obstruction and
will not be responsible for damage and reinstallation to said obstruction.

The cost of all such restoration of property with exception of the items
listed above in section E shall be done by the Contractor.

OPERATIONS WITHIN RIGHT-OF-WAY
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In public thoroughfares, all operations of the Contractor, including those of
temporary nature, must be confined within the applicable right-of-way limits after
having obtained approval of the City or other Local Governing Entity. If the
methods of the construction employed by the Contractor are such as to require the
use of land beyond the public thoroughfares, he shall make his own agreement(s)
with the property owners affected for the use of such additional land and shall
provide a copy of the agreement(s) to the WPWD.

1.7 PERMITS AND BONDS
A. PERMITS

The Developer will obtain and provide electronic copies of the approved permit(s)
which relate to the completed facilities prior to construction. For City projects,
the permits will be either obtained by the City or defined in the contract. Permits
obtained by the Developer and/or the City include, but not limited to, permits
from the following:

City of Westfield

Department of Natural Resources

Indiana Department of Environmental Management
U.S. Army Corps of Engineers

Indiana Department of Homeland Security Building & Fire Safety
Indiana Department of Transportation

Railroads

Hamilton County Surveyor’s Office

. Hamilton County Highway Department

0.  Soil and Water Conservation District

1.  Public and private utility approval(s) or permit(s)

RBOoo~NOR~wNE

It is the Developer’s responsibility to ascertain what permits are required,
including wetland delineation and mitigation.

B. BONDING

The Contractor may obtain the necessary bond(s) per Indiana House Bill 1508,
effective July 1, 2015 or letter of credit(s) for City projects and Developer shall
obtain permits for Developer projects or otherwise approved by the Board of
Public Works and Safety which relate to construction procedures as prescribed in
the most current City of Westfield Unified Development Ordinance.

1. All necessary permits and/or bonds required in conjunction with
construction activities within or under easements and/or public
right of ways shall be required to be obtained prior to construction.
The construction shall be performed by the Contractor in full
accordance with any and all requirements of the State Highway
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Commission, County Road Commission, WPWD, or other Local
Governing Entity including those applying to barricades,
watchmen, guarding, lighting, storage of supplies, equipment and
excavated materials, method of backfilling, final grading,
replacement of pavement or road surface, and all other conditions
or requirements which may be stipulated by the State Highway
Commission, County Road Commission, or WPWD, whether
specifically shown on the drawings or mentioned in the
specification.

2. For Developer projects, which include City infrastructure, the
Developer per Indiana House Bill 1508:

a. Shall provide a performance bond and/or letter of credit for
110% of the engineer’s estimate or the contracted amount
to perform the work for any improvements within Public
Right-of-Way in addition to any erosion control
improvements. This performance bond or letter of credit
shall have no expiration date and must be received by the
City prior to the preconstruction meeting, or

b. Shall, to the satisfaction and approval of WPWD complete
the following:

1) Completion and acceptance of all drainage
infrastructure including storm sewers, sub-surface
drains, manholes, and any other infrastructure
associated with drainage within the project limits.
This includes but not limited to pipe being installed,
backfill, and collars poured; manholes installed,
flowlines poured, interiors grouted, and castings
properly installed. As part of the acceptance, as-
builts (both digital and hard copy) but be submitted
for review. Televising and cleaning will be
analyzed on a case-by-case basis and MAY NOT be
required to be completed prior to secondary plat
being signed. This determination will be made by
the Director.

(2 Completion and acceptance of all finish grading and
permanent erosion control measures through all
rear-yard swales, detention areas, and in any areas
associated with the overall drainage of the site.

3 Completion and acceptance of all silt fence around
rear-yard swales, detention areas, and back of curbs
throughout the entire section of development.
Please note that once work plans are received from
dry utility representatives, an onsite pre-con
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(4)

(5)

(6)

(7)
(8)

meeting for utilities shall be coordinated by the
developer with all contractors associated with the
utilities as well as the City of Westfield
representative. During this meeting,
accommodations for the dry utility contractors shall
be made regarding the gapping of the silt fencing.
Once dry utilities are completed, gaps in silt fencing
shall be completed within 48-hours.

Completion and acceptance of all asphalt roadways
(up to binder at a minimum minimum), concrete
curb and gutters, temporary cul-de-sacs, passing
blisters, acceleration and deceleration lanes, and any
other offsite right-of-way improvements throughout
the entire section of development. Temporary
pavement striping may be necessary due to weather
limitations on permanent pavement markings.
Please note that it is the responsibility of the
developer to coordinate all utility relocations in a
timely manner to ensure these improvements can be
completed. The City will work diligently with the
Developer to ensure the relocation work plans are
properly engineered to hastily accommodate any
Encroachment Permit that may be required. Itis
NOT the responsibility of the City to coordinate
these relocations in a timely manner — the City
recommends coordinating as early as possible.
Please note that the City will NOT accept paving
around power poles as a solution to poor utility
coordination. Also, performance bonds will be
required for all surface and other incomplete
infrastructure.

Completion and acceptance of all regulatory and
street name signage for traffic control and E-911
services.

Written confirmation from CEG that water is active
throughout the entire section of development for
fire protection services.

Completion and acceptance of all common area
sidewalks, and trails.

Punchlist items for the above-mentioned tasks shall
be completed within 30 business days from the day
the punchlist is formulated.

3. Payment in Lieu of Bond:
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a.) The WPWD has the discretion for an entity obligated to provide
performance bonds to the City to allow a payment in cash to the
City in lieu of a performance bond.

b.) The cash in lieu of bond shall be equal to 5% of the contractor
estimate for the cost of the appropriate portion(s) of a development
requiring a performance bond.

c.) Payment in Lieu of Bond may be accepted for partial completion,
at the discretion of the WPWD. Remaining costs to complete this
work shall be determined by a professional engineer and agreed
upon by WPWD.

4. Performance bonds will not be considered for release until all punch
list items are complete, easements and/or public right of ways are
recorded or platted, and as-built drawings are submitted to WPWD.A
digital copy shall be provided. Performance bonds shall only be
released by the Board of Public Works once the above items have been
completed.

5. After all City infrastructure has been inspected, tested, approved, and
required as-builts have been submitted and approved by the
City/WPWD, the performance bond and/or letter of credit can be
flipped to a 3 year maintenance bond posted with the City. The
maintenance bond shall be in the amount of 10% of the actual
construction cost. Maintenance bonds shall be released by the Board of
Public Works at the end of the 3 years once all maintenance punch list
items are complete which includes, but not limited to the following:

a.) To verify that all enclosed drains and sewers are functioning
properly, all storm sewer including sub-surface drains are to be
cleaned and televised with visual recordings (via closed circuit
television) of such tile drains and sewers shall be required before
release of maintenance sureties. These visual recordings will be
scheduled at least 90 days prior to the expiration date of the
maintenance bond. Reports summarizing the results of the noted
visual recordings shall be reviewed and accepted by the WPWD
and Utility or designee before maintenance sureties would be
recommended to be released.

1.8 MAINTAINING TRAFFIC

A. Developer is responsible for preparing maintenance of traffic plans for any
construction activities that will interfere with public transportation. Traffic
control devices used for maintenance of traffic shall comply with the latest
version of the Indiana Manual on Uniform Traffic Control Devices. These
maintenance of traffic plans must be included in the construction plans
that are submitted to the City. The Contractor will provide maintenance of
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traffic plans associated with City projects unless otherwise specified in the
contract. If there are modifications to the maintenance of traffic plans, it
must be reviewed by the City prior to implementation.

B. Before closing any thoroughfare, the Contractor shall notify and, if
necessary, obtain permit(s) from the duly constituted public authority
having jurisdiction, which may include the state, county, and city/town.
The contractor will be responsible for notifying the local school
corporation, all public safety agencies, government agencies, and any
affected property owners at least 72 hours in advance. The Contractor
shall provide the WPWD a detour route plan for review prior to the road
closure at least 1 week in advance.

C. The Contractor shall place advanced road closure signs posting the closure
date at a minimum 72 hours in advance to closure. The Contractor shall
place all proper detour signs and barricades prior to the actual street
closing.

D. During construction, the Contractor shall be responsible for maintaining
and protecting the pedestrian and vehicular traffic at all times on all streets
involved and providing access to all residential and commercial
establishments adjacent to the construction area. Emergency vehicle
access must be maintained at all times. The Contractor shall furnish and
maintain signage, barricades, flares, etc., in accordance with the latest
version of the Indiana Manual on Uniform Traffic Control Devices. The
signage, barricades, etc., must be in good condition and the City has the
right to reject if determined to be in less than good condition.

E. The Contractor shall conduct his work in such a manner as not to unduly
or unnecessarily restrict or impede normal traffic through the streets of the
community. Insofar as it is practicable, do not locate excavated material
and spoil banks in such manner as to obstruct traffic or line of sight. Keep
the traveled way of all street, roads, and alleys clear and unobstructed
insofar as is possible. Do not use streets, roads, or alleys for the storage of
construction materials, equipment supplies, or excavated earth, except
when and where necessary as determined by WPWD. If required by duly
constituted public authority, the Contractor shall, at his own expense,
construct bridges or other temporary crossing structures over trenches so
as not to unduly restrict traffic. Such structures shall be of adequate
strength and proper construction and shall be maintained by the Contractor
in such manner as not to constitute an undue traffic hazard. Private
driveways shall not be closed, except when and where necessary as
determined by WPWD, and then only upon due advance notice to the
WPWD and Homeowner or Business owner, and for the shortest
practicable period of time, consistent with efficient and expeditious
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construction. The Contractor shall be liable for any damage to persons or
property resulting from his work.

F. Streets in which excavation has occurred shall be temporarily restored to
receive traffic as soon as possible. Permission to close additional streets
shall be denied if, in the opinion of the City, the restoration on streets
where excavation has occurred has not progressed satisfactorily.

1.9 SIDEWALKS AND PASSAGEWAYS

The Contractor, when required, shall make provisions at cross streets for the free
passage of vehicles and foot passengers, either by bridging or otherwise. Do not
obstruct the sidewalks, curb and gutters, or streets, or prevent in any manner the
flow of water in streets. Use all proper and necessary erosion and sediment
control measures as required within this Standards Manual to permit the free
passage of surface water along the curb and gutters. The Contractor shall
immediately remove all material, exercising such precaution as may be directed
by the City. All material excavated shall be so disposed of as to inconvenience
the public and adjacent tenants as little as possible and to prevent injury to trees,
sidewalks, fences, and adjacent property of all kinds. The Contractor may be
required to erect suitable barriers to prevent such inconvenience or injury.

1.10 WARNING LIGHTS AND ARROW BOARDS

The Contractor shall place sufficient warning lights and arrow boards on or near
the work and keep them illuminated during periods of construction and reduced
visibility (from twilight in the evening until sunrise) and shall be held responsible
for any damages that any party or the Developer may sustain in consequences of
neglecting the necessary precaution in prosecuting this work.

1.11 UTILITIES

A Temporary Removal: All existing City utility systems which conflict with
the construction of the work herein which can be temporarily removed and
replaced shall be accomplished at the expense of the Developer with
approval from the WPWD, unless the City specifies the use of its own
contractor at the Developer’s expense.

B. Permanent Relocation of Utilities: All public and private utilities located
in the public right-of-way which permanently interfere with the proposed
improvements will be relocated and paid for by the Developer. The
Developer must coordinate and gain approvals from each specified utility
prior to relocating their facility.

C. No infrastructure shall be installed outside of normal working hours
Monday through Friday (7:30 am to 4:30 pm) without the presence of the
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1.12

1.13

1.14

WPWD Inspector. WPWD shall be notified no later than Noon on
Thursday prior to work being scheduled for the following Saturday. If this
condition if not met, no work shall commence on Saturday.

SUBMITTALS - CERTIFICATE OF COMPLIANCE

The Developer shall upon request of the City, submit to the WPWD a Certificate
of Compliance from the manufacturer and/or supplier of each and every specified
material or manufactured equipment item. The Certificate shall state that the
material or the item of equipment to be furnished has been manufactured with
materials in accordance with the applicable sections of all required codes,
specifications, and standards as required by the specifications.

MANUFACTURER'S SERVICE TIME

A. When equipment is to be furnished by the Developer or Contractor and
maintained in the future by the WPWD, service by the manufacturer is
required to be provided as part of the work and the cost shall be covered
by the Developer for Developer projects and by the Contractor for City
owned projects. A minimum of one (1) year warranty is required unless
an extended specified warranty is offered or standard warranty for that
equipment is longer than the minimum of one (1) year.

B. The service provided shall be by a qualified representative to check the
completed installation, place the equipment in operation, and instruct the
City's operators in the operation and maintenance procedures.

C. The services shall further demonstrate to the City's complete satisfaction
that the equipment will satisfactorily perform the functions for which it
has been installed.

DIGITAL AS-BUILTS/RECORD DRAWINGS

The Developer will be responsible for preparation and submittal of digital as-
builts/record drawings in state plane coordinates as required by the requirements
set forth in the City’s Digital As-built requirements. Copies of the most recent
requirements are available on the City’s website at www.westfield.in.gov and also
at the following location: http://www.hamiltoncounty.in.gov/668/HagTag

Additional information can also be received from the WPWD or the Informatics
Department.

Developers shall hire a licensed professional engineer or land surveyor to provide
all required As-Built information.

END OF SECTION 00300
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